March 25, 2015

**ADDENDUM #3**

REQUEST FOR PROPOSALS (RFP) #15-043
REPAIR LOCOMOTIVE BOILER

Please include the questions and answers on attachment 1, as part of the above mentioned RFP.

Indicate on the Signature Page item #6 and on the exterior of the envelope containing your proposal:

**ADDENDUM #3 RECEIVED**

ALL PROPOSALS MUST BE RECEIVED AT:
GENESEE COUNTY PURCHASING DEPARTMENT
1101 BEACH STREET, ROOM 343
FLINT, MI 48502

___Cindy Carnes___
Cindy Carnes, Purchasing Manager
G:/bid2/2015/15-043 add3
ATTACHMENT 1

1. Is there any requirement for the job to be done as an “R” Stamp job requiring a third party inspector? If the boiler will be in FRA service exclusively with no jurisdiction by the state of Michigan, the use of an “R” stamp and a third party inspector should be optional.
   
   A: The boiler will be under the FRA and not the State of Michigan. The R stamp is optional.

2. Is the boiler completely free of the frame and ready to lift without any additional disassembly? Is the ash pan disconnected from the boiler so it will stay with the frame when the boiler is lifted off?

   A: The saddle bolts and branch pipes are still intact but will be removed shortly. The ash pan will remain with the frame.

3. Are prints available for this boiler?

   A. We do not have any engineering drawings for the boiler, only the sketches from the survey, see Purchasing/current bids page of www.gc4me.com

4. What is the radius of the tube & door sheet flanges

   A. The inside radius of the fireside is nominally 7/8” +/- 1/16

5. Are welded staybolts allowed in lieu of threaded & driven bolts

   A. Threaded and driven staybolts are preferred.

6. Is welded door ring allowed in lieu of riveted ring

   A. Yes. A welded door ring is acceptable

7. What gauge are tubes

   A. 11 ga.

8. Are tube ends expanded & beaded or expanded and seal welded

   A. Expanded and welded

9. Who is the FRA inspector for Detroit/Flint Area

   A. Edward Michalski

10. Should we furnish line item quote to load and unload boiler at Huckleberry

    A. Costs for lifting can be negotiated depending if schedules can be coordinated with other parks projects requiring cranes